
APPENDIX 4

REV. 3

G-FSP-G-00004

Functional Service Agreement Between
Savannah River Nuclear Solutions LLC

and
Savannah River Remediation LLC

for
Utilities

October 1, 2012



Functional Service Agreement (FSA) G-FSP-G-00004

Between Savannah River Nuclear Solutions LLC Rev. 3

and Savannah River Remediation LLC

TABLE OF CONTENTS

Section ............................................................................................................................... Page No.

1.0 INTRODUCTION..............................................................................................................1

2.0 POLICIES, PROCEDURES, AND MANUALS .............................................................1

3.0 CODES AND STANDARDS.............................................................................................3

 29 CFR 1910.179-184 & 29 CFR 1926.550-554.......................................................... 3
 ANSI Codes and Requirements .................................................................................... 3

4.0 UTILITITES SERVICES

4.1 General......................................................................................................................... 3
4.2 Service Measurement & Charging ............................................................................ 4
4.3 Utility Systems............................................................................................................. 5
4.4 Central Site Facilities Utilities ................................................................................... 8
4.5 Environmental Compliance Oversight and Associated Guidance Concerning 

Execution of Site Infrastructure Scope..................................................................... 9
4.6 Energy and Resource Conservation Management Program Oversight............... 10
4.7 Consolidated Outfall Maintenance.......................................................................... 11

5.0 INTERFACE CONTROL INFORMATION ................................................................11

5.1 Electricity................................................................................................................... 11
5.2 Domestic Water ......................................................................................................... 16
5.3 Sanitary Waste Treatment ....................................................................................... 20
5.4 Steam.......................................................................................................................... 22
5.5 Fire Suppression Water System............................................................................... 25
5.6 Process Well/Service Water ..................................................................................... 28

6.0 SERVICE UNIT INFORMATION................................................................................29

7.0 POINTS OF CONTACT .................................................................................................29

8.0      APPROVALS……………………………………………………………………………30



Functional Service Agreement G-FSP-G-00004

Between Savannah River Nuclear Solutions LLC Rev. 3

and Savannah River Remediation LLC Page 1 of 30

1.0 INTRODUCTION

This Functional Service Agreement, appendix 4 of Memorandum of Agreement (G-
MOA-G-00002 describes the service exchange between the Savannah River Site (SRS) 
Site Maintenance and Operations (M&O) contractor, Savannah River Nuclear Solutions 
LLC (SRNS) and Savannah River Remediation LLC (SRR). 

This appendix describes the Utilities base load work to be provided.  Included as part of 
base load activities may be programmatic responsibilities for the Site, as well as, certain 
tasks related to ensuring/interpreting program effectiveness and activities considered to 
be part of Site Landlord and Site Services.  Task-related activities outside of the agreed 
upon services documented in this FSA will be documented as part of the Service Level 
Agreements (SLAs) OSR 3-214.

The parties agree to review this FSA at least annually and revise it if changes are needed as 
determined by both parties.

2.0 POLICIES, PROCEDURES, AND MANUALS

The following policies, procedures, and manuals will be maintained for the site by SRNS 
and will apply when services are provided:

The following SRNS procedures and policies apply when services are provided:

Manual 

Number

Manual Title Applicable 

Sections

Manual Number Manual Title Applicable 

Sections

WSRC 

TM-90-

7

SRS Hoisting & 

Rigging Manual

All

1Y
Conduct of 
Maintenance 
Manual

All



Functional Service Agreement G-FSP-G-00004

Between Savannah River Nuclear Solutions LLC Rev. 3

and Savannah River Remediation LLC Page 2 of 30

2Q Fire Protection 

Manual

All

8Q Employee Safety 

Manual

All

4Q
Industrial Hygiene 
Manual All

5Q Radiological 

Control Manual

All

19Q Transportation 

Safety Manual

All

1D Site Infrastructure 

and Services 

Manual

All

2S AIM Conduct of 

Operations, 

Alternate 

Implementation 

Method

All
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3.0 CODES AND STANDARDS

 ASME B31.3 (Process Piping)
 ASME B31.1 (Power Piping)
 ASME B31.9 (Building Services Piping)
 AWWA C Series: C200, C300, C600, C800, C900, Manual M11, Manual M23 

(Domestic Water)
 AWWA D-100 (Water Storage Tanks)
 AWWA E-101 (Portable Water Pumps)
 ASME B73 (Process Pumps)
 API_620 (Storage Tanks)
 Various NFPA Codes: NFPA_13, 15, 20, 22, 24, 25, 30, 70, 72 (Fire Protection)
 NFPA 214 (Cooling Towers)
 ASCE Manual # 60 (Sanitary Waste)
 ASME BPV (Section VIII, Boiler and Pressure Vessel Code; Section I, Power Boilers; 

Section IV, Heating Boilers)
 SRS Engineering Standards 01060, 01110 15061, 15250
 S/RID (WSRC-RP- 94-1268-012), Functional Area FA-07
 DOE Order 420.1B, Facility Safety
 DOE-STD-1189-2008, Integration of Safety into the Design Process
 10 CFR 851, Worker Safety and Health Program
 29 CFR 1910.179-184 & 29 CFR 1926.550-554
 Department of Transportation (DOT)
 Federal Motor Carrier Safety Regulations (FMCSR)
 ANSI Codes and Requirements

4.0

UTILITIES SERVICES

4.1 General

Proper maintenance of utilities systems includes maintenance outages.  SRNS will work 
with Savannah River Remediation (SRR) to negotiate the scope and time line for required 
outages, including an annual steam system outage (full system outage). 

Any planned operational evolution that will (or possibly could) affect availability of 
utility services will be preceded by notification to and authorization from the impacted 
SRR facility.  The notice shall be made at least 24 hours in advance of the activity.  All 
communications, including outage planning, must go through the appropriate personnel.  
See the SRNS website for Points of Contact (POC).  Notification to the affected SRR 
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Shift Manager is required before any inspections are conducted or any work is performed 
by SRNS within SRR.  Copies of work documents must be provided to the control room 
for reference before the work is to begin. 

In order to avoid costly site peak electrical demand charges from South Carolina Electric 
and Gas (SCE&G), the Defense Waste Processing Facility (DWPF) 292-S Diesel 
Generators may be needed to generate electricity.  This need would be triggered by a 
reduction in available electrical generation from the 484-D Powerhouse.  Expenses 
incurred by SRR in providing emergency generation will be charged to the electrical pool 
and distributed to electrical customers.  This scope, providing emergency generation by 
SRR, will be covered by an SLA.

SRNS will have and provide sufficient system capacity.  All mechanical/electrical 
additions planned by SRR will follow current Power Service or Utilization Permit 
(PSUP) requirements.  The PSUP grants permission to add or remove water, sewage, 
steam and electrical users to existing systems.  PSUPs are used by SRNS to maintain a 
record of existing and future loads of plant systems that require the use of SRNS provided 
utilities.  Based on data obtained from approved PSUPs, projects can be planned and 
implemented to upgrade, replace and/or add equipment for those systems that have 
reached or are approaching their maximum capacity.  PSUPs also ensure that protective 
devices for SRS medium and high voltage electrical systems, 13.8kV and higher, as well 
as the first transformer secondary devices, are properly applied, coordinated, and 
documented.

4.2 Service Measurement & Charging 

The utility services budget is developed based on forecasted service requirements for each 
commodity (steam, electricity, domestic water, process well/service water, deionized 
water, river water, fire suppression water and sanitary waste treatment).  Based on the 
total forecasted consumption, the annual cost to provide that service is developed and a 
unit rate is calculated.  The unit rate is then used to develop the customer’s fiscal year 
cost based on the forecasted consumption.  Each month the cost and consumption profile 
for the fiscal year are updated to ensure the service pool cost will be cleared at year end. 
(This same concept is used to clear an organization’s overhead pool).  The standard rates 
will be adjusted to actual cost at least annually.  Emergent events (such as a D-Area 
Boiler tube failure) can result in unforecasted cost, including a purchased power demand 
penalty (rate ratchet).  When this happens, the cost of providing service will increase and 
service consumers will be billed commensurate with their consumption.  

Utility services are provided on demand and are charged based on usage for most 
systems, or system capability for fire suppression water system service.  Consumption is 
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measured mid-month to mid-month.  Service measurement for utility services includes 
the following:

 Electricity:  Charging is accomplished by one of two methods,  Metered or Allocated 
Consumption

o Metered: Direct electrical consumption is measured at identified meter points.  

o Allocated Consumption: SRR is allocated a portion of the unmetered electrical 
consumption within the area electrical distribution system (H Area and 
F Area) to account for the SRR share of the unmetered electrical consumption.  

 Domestic Water:  Metered consumption is used to set the budget quantity.  Domestic 
water production and area/facility consumption are measured in the last quarter of the 
year to establish the budget consumption quantities for the next fiscal year.  The area 
consumption is then split between facilities based on population.

 Sanitary Waste Treatment:  Domestic water consumption is billed as the billing 
quantity for sanitary waste treatment.

 Steam: Charging is accomplished by one of two methods,  Metered or Allocated 
Consumption

o Metered: Direct steam consumption is measured via a steam meter at identified 
meter points.  

o Allocated Consumption: SRR is allocated a portion of the unmetered steam 
consumption within the area steam distribution system (H Area and F Area) to 
account for the SRR share of the unmetered steam consumption.  

 Fire Suppression Water System:  Fire Suppression Water Service Pool Costs are 
cleared monthly.  Cost is allocated to each program based on the percent of the site 
system dedicated to each program.  System components (hydrants, post-indicator 
valves and curb box valves) are used to determine the split. 

 Process Well/Service Water:  Flow requirements were determined by engineering 
evaluation.  The calculated flow requirements are used to determine the billing 
consumption quantity for SRS facilities.

4.3 Utility Systems
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SRNS Utilities and Operating Services (U&OS) is responsible for planning, organizing, 
and evaluating the safe and reliable operation of the SRS utilities systems and for 
providing oversight to manage performance, manpower resource budgets, and reporting 
activities within approved budgets.  U&OS is also responsible for providing utility 
services to SRS buildings, facilities, and programs in support of the Site’s missions and in 
compliance with appropriate regulations and standards.  The work scope includes 
operations and maintenance of the SRS electrical transmission and distributions systems, 
water supply and distribution systems, steam generation and distribution systems, and 
sanitary waste collection and treatment systems.  SRNS U&OS will also act as a technical 
agency to assist on technical matters dealing with any of the utility services operated by 
SRR.  

Electrical System: SRNS will own, operate, and maintain the 13.8-kV electrical systems 
and 13.8-kV transformers up to the SRS facility electrical system boundary as detailed in 
Section 5.0 of this document.  SRR will own, operate, and maintain all equipment, 
transformers, and breakers/disconnects within the SRR facility electrical system boundary 
as specifically detailed in Section 5.0 of this document.  

Note:  Electrical meter ownership is determined by the location of the meter.  A 
meter located downstream of the boundary point established in this document is 
owned by SRR.  SRNS will read the meter monthly and will calibrate the meter 
as needed.

Domestic Water Supply:  SRNS is responsible for the treatment, storage, and 
distribution of domestic water to all facilities up to the facility domestic system boundary 
point as specifically detailed in Section 5.0 of this document.  SRNS will continue to 
provide bacteriological sampling and other assistance as requested for domestic water 
system sterilization within the SRR portion of the system.  SRR is responsible for the 
domestic water system downstream of the facility domestic system boundary point as 
detailed in Section 5.0 of this document.  SRR will own, maintain, and service all 
backflow prevention devices in their portion of the system.  SRR will supply SRNS with 
information required for the Site Backflow Preventer Database. 

Note:  Water meter ownership is determined by the location of the meter.  A 
meter located downstream of the boundary point established in this document is 
owned by SRR.  SRNS will read the meter monthly and will calibrate the meter 
when needed.

Sanitary Waste Water Collection and Treatment:  SRNS will own, operate, and 
maintain all equipment, alarms, and associated equipment downstream of the facility 
sanitary waste collection system boundary point as detailed in Section 5.0 of this 
document.  SRR will be responsible for all sanitary wastewater collection within all SRR 
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buildings up to the facility sanitary waste collection system boundary point as detailed in 
Section 5.0 of this document.   

Waste Acceptance Criteria Statement:  In the event the waste streams are negatively 
impacted by SRR, each party will follow the criteria for treatment of non-routinely 
generated (scavenger) wastewater. (Manual 3Q, Environmental Compliance Manual, 
ECM 2.18, “Treatment of Non-Routinely Generated (Scavenger) Wastewater.” 

SRR will introduce “clean water” (minor metal content), re-directed from the S-04 
Outfall, into the sanitary waste collection and treatment facility at the S-Area Lift Station 
(607-S).  The re-directed water will meet the following requirements:

 Maximum flow rate: 26,000 gallons per day (gpd)

 Maximum copper concentration: 2,350 parts per billion (ppb)

 Maximum lead concentration: 50 ppb

 Maximum zinc concentration: 1,000 ppb

 Maximum nickel concentration: 100 ppb

 pH range: 6.0 - 9.0

Steam Service:  SRNS will own, maintain, and operate steam systems up to the SRR 
facility steam system boundary point as detailed in Section 5.0 of this document.  SRR 
will own, maintain, and operate the steam systems downstream of the SRNS steam 
system boundary point as detailed in Section 5.0 of this document.  

Note: Steam meter ownership is established by the location of the meter.  A 
meter located downstream of the boundary point established in this document is 
owned by SRR.  SRNS will read the meter monthly and will calibrate the meter 
when needed.  

Fire Suppression Water Supply:  SRNS is responsible for the F Area and H Area 
firewater pumping, storage, and supply systems that provide firewater capability to SRR 
facilities, up to the SRR facility firewater system boundary point as detailed in Section 
5.0 of this document.  SRNS is responsible for testing, inspecting, and maintaining 
underground firewater piping, fire hydrants, post-indicator valves and curb-box valves. 
SRR is responsible for the facility side of the firewater supply boundary component as 
detailed in Section 5.0.  

Process Well/Service Water Supply:  SRNS is responsible for operation and 
maintenance of the service well water supply system to the boundary valve supplying 
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service well water to the SRR facility as detailed in Section 5.0 of this document.  SRR is 
responsible for the facility side of the service well water boundary valve as detailed in 
Section 5.0.  

4.4 Central Site Facilities Utilities

Chilled Water Supplies A and B:  SRNS-U&OS is responsible for operations and 
maintenance of the chilled water systems in A and B Areas.  This includes planning, 
organizing, and evaluating the safe and reliable operation of the A- and B-Area chilled 
water systems and providing oversight to manage performance, manpower resource 
budgets and reporting activities within approved budgets.  This work scope includes the 
operations and maintenance of two chilled water plants that provide chilled water used to 
cool and dehumidify air in A and B Area facilities. The chilled water plant in A Area 
provides chilled water to 703-44A, 723-A, 735-A, 736-A, 737-A, 773-A, and portions of 
703-A. The A-Area system consists of four chiller units and associated auxiliary 
equipment with a total rated capacity of 3,600 tons.  The chilled water plant in B Area 
provides chilled water for the 730-B Buildings and 735-B Buildings.  The B-Area system 
consists of three 773.3 ton chillers and associated equipment with a total capacity of 
2,320 tons. 

Utilities for Central Site Facilities work scope includes the utilities consumption billing
for central Site facilities located in A Area, B Area, C Area, D Area, H Area, and N Area.  
The consumption billing is based on metered and allocated consumption, which is 
consistent with each utility’s service billing practice.  The specific utilities services 
included are listed below:

 A Area 

- Electricity, Steam, Water, and Sanitary Waste Treatment

 B Area (except Wackenhut Services Incorporated [WSI] facilities)

- Electricity, Water and Sanitary Waste Treatment

 C Area (excluding 105-C and 707-C )

- Electricity, Water and Sanitary Waste Treatment

 D Area 

- Electricity, Water and Sanitary Waste Treatment

 H Area (766-H)

- Electricity
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 N Area 

- Electricity, Water, Sanitary Waste Treatment

4.5 Environmental Compliance Oversight and Associated Guidance Concerning 
Execution of Site Infrastructure Scope

SRNS-Site Infrastructure is responsible for environmental compliance oversight and 
associated guidance concerning execution of Site Infrastructure scope.  This scope is 
described below:

 Providing oversight and guidance for Site Infrastructure scope in compliance with 
permit conditions and regulations including:

- Title V air (4 permits)

- Domestic water (7 permits)

- Wastewater treatment (13 permits)

- Solid waste landfills (3 permits)

- Underground storage tanks (7 permits)

- Environmental laboratories (3 permits)  

 Collecting data, preparing, and issuing reports required by permits and regulations:

- Annual air emissions inventory

- Quarterly air emissions

- Employee Planning and Community Right-To-Know Act (EPCRA) toxic 
chemical releases

- Resource Conservation and Recovery Act (RCRA) hazardous waste inventory

- Water usage

- Sludge land application

- Drinking water

- Solid waste landfill volumes

 Preparing Environmental Evaluation Checklists (National Environmental Policy Act -
NEPA) to screen projects for the potential to impact the environment.
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 Reviewing and updating Site Infrastructure Best Management Practices (BMP) and 
Spill Prevention Control and Countermeasures (SPCC) plans.

 Preparing Comprehensive Environmental Response, Compensation, and Liability Act 
(CERCLA) Operation and Maintenance Activity Plans for any activities involving 
soil intrusion at CERCLA units and Site Evaluation Areas.

 Providing Subject Matter Expert (SME) support to the Chemical Management 
Program.

 Conducting an environmental self-assessment program to monitor and document 
compliance activities. A total of 65 self-assessments are conducted on an annual basis 
and managed in the Site Tracking, Analysis, and Reporting (STAR) system.

4.6 Energy and Resource Conservation Management Program Oversight

SRNS Site Infrastructure is responsible for energy and resource conservation 
management.  This includes development and implementation of strategies for energy and 
resource conservation management that enables SRS to meet the energy and resource
conservation requirements established by U.S. Department of Energy (DOE) Order 
430.2B.  This work scope also includes providing guidance and technical support of plans 
and actions executed to achieve energy and resource conservation requirements 
established by DOE Order 430.2B. This includes the following work scope:

 Provide programmatic oversight of active SRS energy savings performance contracts 
(ESPC) to ensure successful execution of corresponding ESPC activities.  Contracts 
include A-Area Biomass Powerhouse ESPC,  Site-wide Electrical (heating, 
ventilation and air conditioning [HVAC]/Lighting) ESPC

 Provide programmatic support of new ESPC initiatives such as the Biomass Co-
generation Facility and Steam Trap Replacement Project

 Provide engineering/technical support for ESPC project planning and execution scope 
such as Biomass Co-generation Facility (as requested by DOE-Savannah River (SR) 
within the ESPC Project Execution Plan) and Steam Trap Replacement Project

 Prepare and submit to DOE a variety of energy and resource usage and resource 
conservation data, including an Energy Management Annual Report for DOE-
Headquarters (HQ), an Energy Management Data Report (Schedule 55), Quarterly 
Energy Conservation Reports (QECPR), and quarterly SRS energy-use data into the 
DOE-HQ EMS4 database
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 Provide technical and programmatic support to SRS organizations in developing and 
successfully implementing actions to achieve the DOE Transformational Energy 
Action Management (TEAM) objectives

 Respond to requests for technical guidance and information from DOE and SRS 
contractors relating to energy and resource conservation topics

Additionally, this work scope includes accessing the impact of and developing strategies 
relative to future DOE Orders relating to energy and resource management at SRS

4.7 Consolidated Outfall Maintenance

Consolidation maintenance of SRNS outfalls into a single infrastructure management 
program will ensure consistent standards are maintained for environmental excellence.  
Site Infrastructure (SI) will be the single point of contact in an effort to improve quality 
and the consistency of site outfall maintenance for all SRNS owned Industrial 
Wastewater, Stormwater and Administrative outfalls structures.  SI will perform routine 
maintenance for SRNS Industrial Wastewater, Stormwater, and Administrative outfalls 
from the area perimeter fence and including the outfall proper.  Basic services include 
outfall maintenance, ditch and drain maintenance, sample station structure maintenance, 
erosion control, stormwater/drainage grading, weed cutting and mowing, periodic 
walkdowns and condition assessments, and vacuuming industrial organization’s areas to 
remove metal dust.

5.0 I

INTERFACE CONTROL INFORMATION

This section addresses system interface control information for utility systems.

5.1 Electricity

5.1.1 Defense Waste Processing Facility

 SRR will own, operate, and maintain all equipment, transformers, and 
breakers/disconnects within S Area.  SRR will also own the pilot wire cabinets in 
S Area and H Area that support the 13.8-kV process feeders from H Area to S Area.  
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SRNS will perform transformer testing and relay calibrations as requested. (Reference
Electrical Distribution Table for drawing numbers and boundary points.)

 SRR is responsible for the underground line (H-Area feeders 5A and 5B) from 951-S 
up to, but not including, breakers 5A and 5B in 251-H.  (Reference Electrical 
Distribution Table for drawing numbers and boundary points.)

 SRR is responsible for the 13.8-kV distribution system feeders.  (Reference Electrical 
Distribution Table for drawing numbers and boundary points.)

 SRR will own, operate, and maintain all equipment downstream of H2B176. At the 
512-S Facility, the SRNS boundary will be the load side of fused switch H2B176.  
(Reference Electrical Distribution Table for drawing numbers and boundary points.)

 SRNS will own, operate, and maintain all 13.8-kV aerial electrical systems, 
transformers, and switches and fuses exiting DWPF. (Reference Electrical 
Distribution Table for drawing numbers and boundary points)

Unless noted otherwise, the boundary is the secondary (low voltage) bushings of the 
transformer/substation listed.

Type Location Drawing #

13.kV feeder boundary
Load side of Pole 823 fuses Outside S Area Fence 
feeding transformer #8

SRNS # E-E2-H-8175

13.kV feeder boundary
Load side of Pole 840 fuses within S-Area Fence 
feeding Glass Waste Storage Building

SRNS # E-E2-H-8175

Switchgear Load side of side stabs of 251-H breakers 5A & 5B W770312

13.kV feeder boundary Poles 064 and 065 within S-Area fence W774001

13.kV feeder boundary Load side of Pole 176 fuses feeding Late Wash SRNS # E-E2-H-8174

5.1.2 H-Disposition Project

SRR will own, operate, and maintain all equipment, transformers, breakers/disconnects, 
etc., within H-Disposition Project (HDP) facility.  SRR will own the low voltage 
electrical system downstream of the 13.8-kV transformers. (Reference Electrical 
Distribution Table for drawing numbers and boundary points.)

SRNS will own, operate, and maintain the 13.8-kV aerial electrical systems and all 13.8-
kV transformers supplying HDP facilities unless specifically mentioned in this functional 
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paper. (Reference Electrical Distribution Table for drawing numbers and boundary 
points.)

SRR will own and operate the 13.8-kV transformer at 251-2G.  SRNS will provide 
support as needed and when requested for maintenance and operation of this transformer.

SRNS will own, operate, and maintain the 13.8kV aerial electrical systems and all 
13.8kV transformers supplying the following Office Trailers:

Trailers 707-5E, 707-8E, 707-9E, 707-14E, 707-15E are owned by SRR.  SRNS will 
provide support as needed and when requested for maintenance and operation of these 
trailers.

Unless noted otherwise, the boundary is the secondary (low voltage) bushings of the 
transformer/substation listed .

Electrical Distribution Table

Type Location Drawing #

Transformers mounted on poles Pole 057 WSRC # E-E2-H-8015

Transformers Substations:  252-33H, 252-59H, 252-51H-C SRNS # E-E2-H-8173

Transformers Substations:  252-41H, 252-51H-A, 252-
51H-B, 252-19H, 252-25H, 252-77H, 252-
71H

SRNS # E-E2-H-8174

Transformers mounted on poles Poles 191, 173A, 173B, 194, 199, 204, 205, 
206

SRNS # E-E2-H-8174

Transformers Substations:  252-37H, 252-23H, 252-21H, 
252-20H, 252-74H, 252-1H, 252-7H, 252-
21HA, 252-16H, 252-12H, 252-24H, 252-
26H, 252-30H, 252-50H, 241-74H

SRNS # E-E2-H-8176

Transformer Substation: 252-42H SRNS #E-E2-H-8204

Transformers mounted on poles Poles 423, 451, 465, 540, 547, 548, 549, 
553, 556, 557, 565, 572, 

SRNS # E-E2-H-8175

Main Disconnect Switch 707-5E, 707-8E,  707-9E, 707-14E, 707-15E SRNS # E-E2-E-00058

5.1.3 F-Disposition Project

SRNS will own, operate, and maintain the 13.8-kV electrical distribution system 
supplying F-Disposition Project (FDP) up to and including the boundary components 
referenced below. (Reference Electrical Distribution Table for drawing numbers and
boundary points.)
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SRR will own, operate, and maintain the electrical system downstream of these 
components beginning at the second transformer bushings and continuing into the FDP 
facility.  This includes all low voltage breakers, lighting panels, etc., within the FDP 
facility. (Reference Electrical Distribution Table for drawing numbers and boundary 
points.)

Unless noted otherwise, the boundary is the secondary (low voltage) bushings of the 
transformer/substation listed below.

Electrical Distribution Table

Type Location Drawing #

Transformer 652-46T (Supports FDP) SRNS Drawing # E-E2-D-00167

Transformer 252-25F SRNS Drawing # E-E2-F-2939

Transformers mounted on poles Poles 89, 596, 624, 699, 700 SRNS Drawing # E-E2-F-2939-

Transformers 241-74F, 252-26F SRNS Drawing # E-E2-F-2932

Transformers mounted on poles Pole 312 SRNS Drawing # E-E2-F-2932

Transformers 252-15F, 252-17F, 252-21F, 252-
21FA, 252-24F, 251-1G

SRNS Drawing # E-E2-F-2938

Transformers mounted on poles Pole 192 SRNS Drawing # E-E2-F-2938

Transformers mounted on poles Pole 222 SRNS Drawing # E-E2-F-2931

5.1.4 Effluent Treatment Project

SRNS will own, operate, and maintain the 13.8-kV electrical distribution system 
supplying Effluent Treatment Project (ETP) up to and including the following boundary 
components: (Reference Electrical Distribution Table for drawing numbers and
boundary points.)

SRR will own, operate, and maintain the electrical system downstream of these 
components, beginning at the second transformer bushings and continuing into the ETP 
facility.  This includes all low voltage breakers, lighting panels, etc., within the ETP 
facility. (Reference Electrical Distribution Table for drawing numbers and boundary 
points.)

Unless noted otherwise, the boundary is the secondary (low voltage) bushings of the 
transformer/substation listed below.

Electrical Distribution Table
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Type Location Drawing #

Transformer Substation:  252-22H T1 SRNS # E-E2-H-8176

Transformer Substation:  252-22H T2 SRNS # E-E2-H-8174

Transformer Substation: 252-50H SRNS # E-E2-H-8176

Pole-Mounted Transformer Pole 465 SRNS # E-E2-H-8176

Transformer Substation: 252-15F SRNS # E-E2-F-2938

Pole-Mounted Transformer Pole 148 SRNS # E-E2-F-2939

Pole-Mounted Transformer Pole 194 SRNS # E-E2-H-8174

Pole-Mounted Transformer Pole 204 SRNS # E-E2-H-8174

5.1.5 Saltstone Project 

SRR will own, operate, and maintain all equipment, e.g., transformers, cables, breakers, 
disconnects, etc., within the Saltstone Facility beyond the boundary points identified in 
the Electrical Distribution Table below.  

SRNS will own, operate, and maintain the 13.8-kV aerial electrical systems, transformers, 
switches and fuses supplying Saltstone as noted in Section 5.1.1.  In addition, SRNS will 
also own and maintain area pole-mounted lighting fed from the pole-mounted 13.8-kV 
transformer on pole 108Z and all equipment associated with the traffic light supply from 
pole 103Z. 

Electrical Distribution Table

Type Location Drawing #

13.8 kV feeder boundary Poles 99, 100 WSRC Drawing # W774001

Pole-Mounted Transformer Poles 105, 107, 108, 112 WSRC Drawing # W774001

5.1.6 Salt Waste Processing Facility

The interfaces for electrical utility system boundaries provided to Salt Waste Processing 
Facility (SWPF) are identified in ICD-08-V-ESR-J-00008 R3.

5.17 Program Support
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SRNS will own, operate, and maintain the 13.8kV aerial electrical systems and all 
13.8kV transformers and entrance cable wiring to the Main Disconnect Switch supplying 
the following Office Trailers:

Trailers 707-9B, 707-10B, 707-19B, 707-20B, 707-21B, , 707-61B, 707-62B, 707-63B 
are owned by SRR.  SRNS will provide support as needed and when requested for 
maintenance and operation of these trailers._

Trailers 707-1E, 707-2E, 707-3E, 707-4E, 707-6E, 707-7E, 707-10E, 707-11E, 707-12E, 
707-13E, 707-16E, 707-17E, 707-18E are owned by SRR.  SRNS will provide support as 
needed and when requested for maintenance and operation of these trailers._

Electrical Distribution Table

Type Location Drawing #

Main Disconnect Switch Trailers 707-61B, 707-62B, 707-
63B

E-CLC-B-00099

Main Disconnect Switch Trailers 707-9B, 707-10B, 707-
19B, 707-20B, 707-21B

B-EB-B-0006

Main  Disconnect Switch Trailers 707-1E, 707-2E, 707-3E, 
707-4E, 707-6E, 707-7E, 707-
10E, 707-11E, 707-12E, 707-
13E, 707-16E, 707-17E, 707-18E

E-E2-E-00058

5.2 Domestic Water

5.2.1 Defense Waste Processing Facility

SRR is responsible for the domestic water system within DWPF facilities up to and 
including the last isolation valve outside the facility.. SRR is responsible for the 512-S 
domestic water system located within the perimeter fencing.  SRR will own, maintain, 
and service all backflow prevention devices in their portion of the system.  SRR will 
supply SRNS with information required for the Site Backflow Preventer Database.  
(Reference table below for drawing numbers and boundary points.)

SRNS is responsible for the treatment, storage, and distribution of domestic water to all 
facilities up to the inlet flange of the isolation valves listed in the table below which 
supply S-Area buildings and facilities (process and non-process).  SRNS will continue to 
provide bacteriological sampling and other assistance as requested for domestic water 
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system sterilization within the SRR portion of the system.  (Reference table below for 
drawing numbers and boundary points.)

The 4-inch domestic water line located within the S-Area perimeter fence and along 
coordinate N74-780 was abandoned in place and re-routed between Glass Waste Storage 
Building (GWSB) #1 and GWSB #2.  Since part of the re-routed line is buried at depths 
greater than 7 to 8 feet, run under the proposed Shielded Canister Transporter roadway, 
and  encased/ backfilled with CLSM, SRR will assume responsibility for funding the 
resulted added costs, for repairs or modification to any portion of this rerouted line 
section.  

Facility Valve
(SRR designation)

Drawing #s
SRR SRNS

Safety & Employment 
Office DOW 006 W751640 M-MA-S-0004

Toilet Trailer DOW 101 W751640 M-MA-S-0004

Trailers DOW 104 W751640 M-MA-S-0004

704-71S DOW 008 W751640 M-MA-S-0004

704-72S DOW 009 W751640 M-MA-S-0004

706-S DOW 056 W751640 M-MA-S-0004

Toilets DOW 011 W751640 M-MA-S-0004

Office Trailer DOW 012 W751640 M-MA-S-0004

714-S DOW 013 W751640 M-MA-S-0004

Toilets DOW 014 W751640 M-MA-S-0004

707-S DOW 015 W751640 M-MA-S-0004

717-12S DOW 016 W751640 M-MA-S-0004

Office Trailer DOW 017 W751640 M-MA-S-0004

717-S DOW 115 W751640 M-MA-S-0004

717-10S DOW 018 W751640 M-MA-S-0004

717-11S DOW 019 W751640 M-MA-S-0004

Toilets DOW 020 W751640 M-MA-S-0004

Office Trailer DOW 021 W751640 M-MA-S-0004

Office Trailer DOW 022 W751640 M-MA-S-0004

210-S DOW 023 W751640 M-MA-S-0004

905-2S DOW 001 W751640 M-MA-S-0004

221-S DOW 054 W751640 M-MA-S-0004

981-S DOW 051 W751640 M-MA-S-0004

831-S DOW 049 W751640 M-MA-S-0004

511-S DOW 045 W751640 M-MA-S-0004

430-S DOW 043 W751640 M-MA-S-0004

951-S DOW 040 W751640 M-MA-S-0004

292-S DOW 041 W751640 M-MA-S-0004

704-115S & -116S DOW 085 W751640 M-MA-S-0004

905-1S DOW 037 W751640 M-MA-S-0004
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704-49S DOW 117 W751640 M-MA-S-0004

250-S DOW 038 W751640 M-MA-S-0004

251-S DOW 033 W751640 M-MA-S-0004

704-S DOW 029 W751640 M-MA-S-0004

Toilets DOW 031 W751640 M-MA-S-0004

210-S DOW 060 W751640 M-MA-S-0004

5.2.2 H-Disposition Project

SRR is responsible for the domestic water systems from the downstream flange on the 
last isolation feed valve outside the building or facility, including the building interior 
domestic waste distribution system.  (Reference Domestic Water Table below for drawing 
numbers and boundary points.)

SRNS is responsible for the treatment, storage, and distribution of domestic water to all 
facilities within HDP, up to and including the last isolation valve supplying HDP 
facilities (process and non-process).  SRNS will continue to provide assistance as 
requested for domestic water system sterilization and bacteriological sampling and 
backflow preventer testing within the HDP portion of the overall system.  SRNS will 
maintain the Backflow Preventer database and will notify HDP when the required testing 
date is approaching. (Reference Domestic Water Table below and SRNS Drawing M-MA-
H-0098 for boundary points.)

Line Facility Valve

L-081 241-99H H1-901-DW-V-241-99

L-082 Tanks 9, 10, 11, 12 H1-901-DW-V-038

L-139 241-2H, -100H, -102H, -122H, 704-56H H1-901-DW-V-039,

H2-901-DW-V-118

L-082 HTF H1-901-DW-V-036*

L-4053 HTF East Hill HM-241-943-DW-V-080, HM-241-
943-DW-V-079

L-5357 FEPH Cooling Towers HM-241-49-DW-V-49C, HM-241-49-
DW-V-49B

L-066 299-H H1-901-DW-V-299-C

L-067 299-H H1-901-DW-V-299-B

 This valve is under a layer of asphalt and its location could not be verified and is apparently in an 
RBA and possibly in an RA.

5.2.3 F-Disposition Project
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Unless specified below, SRR maintains the responsibility for the domestic water system 
from the downstream flange on the last isolation feed valve outside the building or 
facility, including the building interior domestic water distribution system for FDP 
facility.  (Reference table below for drawing numbers and boundary points.)

SRNS is responsible for the treatment, storage, and distribution of domestic water to all 
facilities within FDP, up to and including the last isolation valve supplying FDP facilities 
(process and non-process).  SRNS will continue to provide assistance as requested for 
domestic water system sterilization and bacteriological sampling and backflow preventer 
testing within the FDP portion of the overall system.  SRNS will maintain the Backflow 
Preventer database and will notify FDP when the required testing date is approaching.  
(Reference table below for drawing numbers and boundary points.)

Facility Valve Drawing #

FDP F1-901-DW-V-150 SRNS # M-MA-F-0024 sheet 4 of 4

FDP F1-901-DW-V-353 SRNS # M-MA-F-0024 sheet 4 of 4

241-17F F1-901-DW-V-356 SRNS # M-MA-F-0024 sheet 4 of 4

241-18F, -24F, -28F F1-901-DW-V-051 SRNS # M-MA-F-0024 sheet 4 of 4

704-26F F1-901-DW-V-054 SRNS # M-MA-F-0047

5.2.4 Effluent Treatment Project

Unless specified below, SRR is responsible for the domestic water system from the 
downstream flange on the last isolation feed valve outside the building or facility, 
including the building interior domestic water distribution system for ETP facility.  
(Reference table below for drawing numbers and boundary points.)

SRNS is responsible for the treatment, storage and distribution of domestic water to all 
facilities within ETP up to and including the last isolation valve supplying ETP facilities 
(process and non-process).  SRNS will continue to provide assistance as requested for 
domestic water system sterilization and bacteriological sampling and backflow preventer 
testing within the ETP portion of the overall system.  SRNS will maintain the Backflow 
Preventer database and will notify ETP when the required testing date is approaching. 
(Reference table below for drawing numbers and boundary points.)

Facility Valve Drawing #
254-8H V-893 SRNS # M-MA-H-0098 Sh. 1
241-81H V-886 SRNS # M-MA-H-0098 Sh. 3
241-81H V-887 SRNS # M-MA-H-0098 Sh. 3
241-98H V-189 SRNS # M-MA-F-0047
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5.2.5 Saltstone Project

SRR is responsible for the domestic water system from the point where the domestic 
water feed to Z area changes from below ground to above ground and also from the 
downstream flange of valve Z-803000-DW-V-0078 and including the area domestic 
water distribution system.  SRR will own, maintain and service all backflow prevention 
devices in their portion of the system.  SRR will supply SRNS with information required 
for Site Backflow Preventer Database.  (Reference WSRC Drawing W754620.)

SRNS is responsible for the storage, supply, and treatment of domestic water to the 
Saltstone facilities (process and non-process).  SRNS will continue to provide 
bacteriological sampling and other assistance as requested for domestic water system 
sterilization with the Saltstone portion of the system. 

5.2.6 Salt Waste Processing Facility

The interfaces for domestic water utility system boundaries provided to SWPF are 
identified in ICD-02-V-ESR-J-00002 R2.

5.2.7 Program Support

SRNS will own operate and maintain the domestic water system to valve G2-901-V-
DW012, this valve can be identified on drawing CT-E-00052 and is located at the foot of 
the trailers.   The domestic water line from G2-901-V-DW012 valve upstream to trailers  
707-11E, 707-12E, will be maintained by SRR.

5.3 Sanitary Waste Treatment

5.3.1 Defense Waste Processing Facility

SRR will be responsible for sanitary wastewater collection within all S-Area buildings 
including 512-S and the transfer lines that supply the S-Area Sanitary Lift Station LS-S-
Area (607-S).
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SRNS will own, operate, and maintain all equipment, alarms, and associated equipment 
within 607-S and transfer lines out of 607-S.  

There are no SRNS drawings specific to the Sanitary Waste Water System.  The site maps
were used for border identification.  There are no designations on the maps for the 
manholes.  The map drawing numbers can be found through the Site Mapping System.  
The map numbers are based on a grid coordinate system with each grid having a sequence 
number.  

The following SRS site map grids were used to identify sanitary sewer boundary points: S 
Area: 796, 797, 826, 827.

5.3.2 H-Disposition Project

SRR will be responsible for sanitary wastewater collection from the first manhole back 
into each of the buildings in HDP.

SRNS will be responsible for the sanitary wastewater collection system up to and 
including the first manhole outside each HDP building.  SRNS will maintain all lift 
stations within HDP.  

There are no SRNS drawings specific to the Sanitary Waste Water System.  The site maps
were used for border identification.  There are no designations on the maps for the 
manholes.  The map drawing numbers can be found through the Site Mapping System.  
The map numbers are based on a grid coordinate system with each grid having a sequence 
number.  The following map grids were used to identify sanitary sewer boundary points:  
H Area - 765, 766, 767, 795, 796, 797, 825, 826, 827.

SRR will be responsible for above ground sanitary wastewater collection lines under 
Trailers 707-11E and 707-12E.

5.3.3 F-Disposition Project

SRR will be responsible for sanitary wastewater collection from the first manhole back 
into each of the buildings in FDP. (Reference SRR arrangement drawings W700159, 
W701377 and W700578 for boundary identification.)
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SRNS will be responsible for the sanitary wastewater collection system up to and 
including the first manhole outside each FDP building.  SRNS will maintain all lift 
stations within FDP.  

There are no SRNS drawings specific for the Sanitary Wastewater System.  The site maps 
were used for border identification.  There are no designations on the maps for the 
manholes.  The map drawing numbers can be found through the Site Mapping System.  
The map numbers are based on a grid coordinate system with each grid having a sequence 
number.  The following map grids were used to identify sanitary sewer boundary points: 
F Area - 823, 824, 853, 854, 883, 884.

5.3.4 Effluent Treatment Project

SRR will be responsible for sanitary wastewater collection from the first manhole back 
into each of the buildings in ETP.

SRNS will be responsible for the sanitary wastewater collection system up to and 
including the first manhole outside each ETP building.  

There are no SRNS drawings specific for the Sanitary Wastewater System.  The site maps 
were used for border identification.  There are no designations on the maps for the 
manholes.  The map drawing numbers can be found through the Site Mapping System.  
The map numbers are based on a grid coordinate system with each grid having a sequence 
number.  The following map grids were used to identify sanitary sewer boundary points: 
H Area - 765, 766, 767, 795, 796, 797, 825, 826, 827.

5.3.5 Saltstone Project

SRR will be responsible for sanitary wastewater collection within all Saltstone facilities
and the transfer lines that supply the Saltstone Septic Tank and Tile Field.

5.3.6 Salt Waste Processing Facility

The interfaces for electrical utility system boundaries provided to SWPF are identified in 
ICD-6-V-ESR-J-00006 R1.

5.4 Steam
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5.4.1 Defense Waste Processing Facility

SRR will own, operate, and maintain all steam pressure-reducing valve (PRV) stations 
supplying their facilities.  This will include all bypass and isolation valves necessary to 
safely pressurize/depressurize these systems downstream of S-Area Supply Valves HPS-
181 and HPS-183, located in S Area and Building 512-S supply valve HPS-V-042 located 
inside the 512-S Facility fence.  (Reference table below for drawing numbers and 
boundary points.)

SRNS will own, maintain and operate the steam distribution system up to the inlet flanges 
of valves HPS-181, HPS-183, and HPS-V-042.  S-Area supply valves HPS-4004-2 and 
HPS-005 located in H-Area will be operated by SRNS.  (Reference table below for 
drawing numbers and boundary points.)  

Line # Boundary Valves Drawing #s

H1-802-EXPS-L-063 HPS-181

HPS-183

HPS-V-042

HPS-4004-2

HPS-005

SRNS # M-MA-H-0035

WSRC # W751631

WSRC # W751632

5.4.2 H-Disposition Project

SRR will own, operate, and maintain all steam PRV stations supplying their facilities 
downstream of the boundary valves identified below.  This will include all bypass and 
isolation valves necessary to safely pressurize/depressurize these systems. (Reference 
table below for drawing numbers and boundary points.)

SRNS will own, operate, and maintain the steam distribution system up to the inlet 
flanges of the boundary valves identified below..  SRNS is also responsible for the 
operation and maintenance of the 325 psig steam lines traversing HDP en route to other 
facilities in H Area.  (Reference table below for drawing numbers and boundary points.)

Facility Line # Boundary Valves Drawing #s

HDP (West Hill) H1-802-EXPS-L-010
HS-V-1722

HS-V-1785

SRNS # M-MA-H-0035 Sh.9

WSRC # M-M6-9180

HDP(West Hill) H1-802-EXPS-L-018
HS-V-1678

HS-V-1679

SRNS #M-MA-H-00035 Sh.4

WSRC #M-M6-H-9011

HDP (East Hill) H1-802-EXPS-L-065 HS-V-1077 SRNS # M-MA-H-0035 Sh. 9
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HS-V-1078 WSRC # M-M6-H-9844

3H Evaporator H1-802-EXPS-L-023

HS-V-1009

HS-V-1010

HS-V-1011

SRNS # M-MA-H-0035 Sh. 5

WSRC # M-M6-H-9854

299-H HA-211000-MS-V-1 WSRC # M-M6-H-9043

5.4.3 F-Disposition Project

SRR will own, operate, and maintain all steam PRV stations supplying their facilities
downstream of the boundary valves identified below.  This will include all bypass and 
isolation valves necessary to safely pressurize/depressurize these systems.

SRNS will own, operate and maintain the steam distribution system up to the boundary 
valves identified below,.  (Reference table below for drawing numbers and boundary 
points.)

Steam Distribution Table

Facility Line # Boundary Valves Drawing #’s

FDP F1-802-ISL-L-2006
HS-V-934

HS-V-935

SRNS  # M-MA-F-0028 Sh. 2

WSRC #M-M6-F-3235

FDP F1-802-ISL-L-2015 HS-V-1
SRNS # M-MA-F-0028 Sh. 2

WSRC #M-M6-F-3235

FDP F1-802-ISL-L-2018 HS-V-17
SRNS # M-MA-F-0028 Sh. 2

WSRC #M-M6-F-3235

5.4.4 Effluent Treatment Project

SRR will own, operate, and maintain all steam PRV stations supplying their facilities
downstream of the boundary valves identified below.  This will include all bypass and 
isolation valves necessary to safely pressurize/depressurize these systems.

SRNS will own, operate, and maintain the steam distribution system up to the inlet 
flanges of the boundary valves identified below. (Reference table below for drawing 
numbers and boundary points.)

Line # Boundary Valves Drawing #s
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H1-802-EXPS-L-066 H1-802-EXPS-V-867

H1-802-EXPS-V-868

SRNS #M-MA-H-0035 Sh. 10

5.4.5 Saltstone Project

This section is not applicable to this discussion.

5.4.6 Salt Waste Processing Facility

This section is not applicable to this discussion.

5.5 Fire Suppression Water System 

5.5.1 Defense Waste Processing Facility

SRR is responsible for the S-Area fire suppression water supply and distribution system 
up to and including PIV-40, but not including PIV-2144.  These two PIVs tie the S-Area 
and H-Area fire suppression water distribution systems together. (Reference SRNS 
drawings F-PA-S-0001 and F-PA-H-0001and WSRC drawing W776201 for boundary 
points.).

Concurrence from SRR is required before SRNS makes any planned evolution affecting 
either of the PIVs that tie the S-Area and H-Area systems together.  During an emergency,
if it becomes necessary to change the status of either PIV, SRR will be notified as soon as 
possible.

Concurrence from SRNS is required before SRR makes any planned evolution affecting 
PIV-40, which ties the S-Area and H-Area systems together.  During an emergency, if it 
becomes necessary to change the status of PIV-40, SRNS will be notified as soon as 
possible.

For the 512-S Facility, which is located in H Area and supplied by the H-Area firewater 
supply system, SRR is responsible for the building side (512-S) firewater supply up to, 
but not including, PIV-2173 and PIV-2058.  The upstream flange of these PIVs is the 
specific boundary.  (Reference SRNS drawings F-PA-S-0001 and F-PA-H-0001 for 
boundary points.).
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SRNS is responsible for the H-Area fire suppression water pumping, storage and supply 
systems up through and including the identified PIVs.  SRNS is responsible for testing, 
inspecting, and maintaining S-Area underground firewater piping, fire hydrants, and post-
indicator and curb box valves. (Reference SRNS drawings F-PA-S-0001 and F-PA-H-
0001 for boundary points.)

5.5.2 H-Disposition Project

SRR is responsible for the fire suppression water supply and distribution system within 
HDP facilities up to the first PIV outside an HDP facility.

SRNS is responsible for the fire suppression water pumping, storage and supply system
within HDP up to and including the last PIV prior to entering HDP facilities.  This 
includes the firewater supply tanks, fire pumps, and all outside underground firewater 
distribution system piping, PIVs, curb boxes, and hydrants.  The downstream flange of 
the last PIV is the specific boundary. SRNS is responsible for testing, inspecting, and 
maintaining the underground firewater piping, fire hydrants, and post-indicator and curb 
box valves. (Reference SRNS Drawing F-PA-H-0001 for boundary points.)

Concurrence from SRR is required before SRNS makes any planned evolution affecting 
the PIVs.  During an emergency, if it becomes necessary to change the status of any PIVs, 
SRR will be notified as soon as possible. 

5.5.3 F-Disposition Project

SRR is responsible for the fire suppression water supply and distribution system within 
FDP facilities up to the first PIV outside an FDP facility.

SRNS is responsible for the fire suppression water pumping, storage, and supply system
within FDP up to and including the last PIV prior to entering FDP facilities.  This 
includes the firewater supply tanks, fire pumps, and all outside underground firewater 
distribution system piping, PIVs, curb boxes, and hydrants. The downstream flange of the 
last PIV is the specific boundary.  SRNS is responsible for testing, inspecting, and 
maintaining the underground firewater piping, fire hydrants, and post-indicator and curb 
box valves.    (Reference SRNS Drawing Number F-PA-F-0001 for boundary points.)

Concurrence from SRR is required before SRNS makes any planned evolution affecting 
the PIVs.  During an emergency, if it becomes necessary to change the status of any PIVs, 
SRS will be notified as soon as possible.
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5.5.4 Effluent Treatment Project

SRR is responsible for the fire suppression water supply and distribution system within 
ETP facilities up to the first PIV outside an ETP facility.

SRNS is responsible for the fire suppression water pumping, storage, and supply system
within ETP up to and including the last PIV prior to entering ETP facilities.  This 
includes the firewater supply tanks, fire pumps, and all outside underground firewater 
distribution system piping, PIVs, curb boxes, and hydrants. The downstream flange of the 
last PIV is the specific boundary. SRNS is responsible for testing, inspecting, and 
maintaining the underground firewater piping, fire hydrants, and post-indicator and curb 
box valves.  (Reference SRNS Drawing Number F-PA-H-0001 for boundary points.)

Concurrence from SRR is required before SRNS makes any planned evolution affecting 
the PIVs.  During an emergency, if it becomes necessary to change the status of any PIVs, 
SRR will be notified as soon as possible. 

5.5.5 Saltstone Project

SRR is responsible for the Saltstone fire suppression water supply and distribution system 
downstream of Z-210-FP-V-PIV-3 within Building 210-Z, and downstream of Z-704-FP-
V-PIV-6 within Building 704-Z supplying the sprinkler systems.  (Reference SRNS 
Drawing F-PA-H-0001 and SRR Drawings W776913 and W851640 for boundary points)

SRNS is responsible for the fire suppression water pumping, storage, and supply systems 
within Z area, up to and including valve Z-210-FP-V-PIV-3, which services Building 
210-Z, and valve Z-704-FP-V-PIV-6, which services 704-Z.  The downstream flange of 
the identified PIV is the specific boundary.  SRNS is responsible for testing, inspecting 
and maintaining Saltstone underground firewater piping, fire hydrants, and post-indicator 
and curb box valves.  (Reference SRNS Drawing F-PA-H-0001 and SRR Drawings
W776910, W776913, and W851640 for boundary points).

Concurrence from SRR is required before SRNS makes any planned evolution affecting 
the PIVs.  During an emergency, if it becomes necessary to change the status of any PIVs, 
SRR will be notified as soon as possible. 

5.5.6 Salt Waste Processing Facility

The interfaces for the fire suppression water system boundaries provided to SWPF are 
identified in ICD-17-V-ESR-J-00017 R2.  
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5.6 Process Well/Service Water

5.6.1 Defense Waste Processing Facility

This section is not applicable to this discussion.

5.6.2 H-Disposition Project 

SRR is responsible for the process well water supply header within the boundaries of the 
HDP-West Pump House. SRR is also responsible for any process well water taps taken 
from the supply header to support facility equipment and systems (e.g., chromate water 
surge tank makeup, inhibited water makeup, stormwater monitors and evaporator flush 
water).  (Reference SRNS Drawing M-MA-H-0063 for boundary points.  The specific 
boundary is the downstream flange of valve H1-901-WW-V-015.)

SRNS is responsible for the process well water distribution supply header before it enters 
and after it exits the West Pump House.  SRNS maintains responsibility for the H-Area 
process water deep well operation.  (Reference SRNS Drawing M-MA-H-0063 for 
boundary points.  The specific boundary is the downstream flange of valve H1-901-WW-
V-015.)

5.6.3 F-Disposition Project

SRR is responsible for the process well water supply header within the boundaries of the 
FDP-West Pump House.  SRR is also responsible for any process well water taps taken 
from the supply header to support facility equipment and systems (e.g., chromate water 
surge tank makeup, inhibited water makeup, stormwater monitors and evaporator flush 
water).  (Reference SRNS Drawing M-MA-F-0029 for boundary points.  The specific 
boundary is the downstream flange of valve F1-901-WW-V-045)

SRNS is responsible for the process well water distribution supply header before it enters 
and after it exits the West Pump House.  SRNS is responsible for the F-Area process 
water deep well operation. (Reference SRNS Drawing M-MA-F-0029 for boundary 
points.  The specific boundary is the downstream flange of valve F1-901-WW-V-045).

5.6.4 Effluent Treatment Project
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SRNS is responsible for the process wells and the distribution system supplying ETP.  
SRNS maintains responsibility for the H-Area process water deep well operation. 
(Reference SRNS Drawing M-MA-H-0017 for boundary points.)

When requested by SRR, SRNS discharges raw well water to Outfall H-12 via Well 905-
119H flush line discharge valve (Valve H1-905-WW-V-039).  This low pH water blends 
with the high pH water released from the ETP Basin to ensure outfall pH limits are 
satisfied. This request is made by SRR-ETP to the SRNS Utility Dispatcher at 725-3133.

5.6.5 Saltstone Project

This section is not applicable to this discussion.

5.6.6 Salt Waste Processing Facility

This section is not applicable to this discussion.

6.0 SERVICE UNIT INFORMATION

For SRR, see the Attachment 1 of the MOA.

7.0 POINTS OF CONTACT

Both parties shall assign single POCs who will be responsible for coordinating and 
administering all matters related to this agreement.  All requests for services shall flow 
through these POCs (or their functional designees).  The POCs for this agreement are:

SRNS: James Alexander, Utilities & Operating Services 

SRR: Mike Brill, Business Management
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